1. Tenders should be in the prescribed form obtainable from the office of the Executive Engineer, Manchanabele Project Division, Ramanagaram on payment of the sum noted against each work.

2. In case the tender documents required by post, an additional sum of Rupees Five will have to be paid by M. O or by cash to defray the postal and other incidental charges well in advance. Department accepts no responsibility for delay etc, and no correspondence in this behalf will be entertained.

3. The tenders must be accompanied the by required E. M. D. noted against each work as mentioned in col 4,

4. The tenders will be opened on the due date i.e. on 3rd May 1971 at 4-30 P. M. or any other day convenient by the Executive Engineer, Manchanabele Project Division, Ramanagaram, in presence of the tenderer or their authorised agents.

5. Other particulars and conditions can be had from the office of the Executive Engineer, Manchanabele Project, Division, Ramanagaram during working hours on all working days.

.....
Ex. Engr.

88

OFFICE OF THE EXECUTIVE ENGINEER, P. W. D., KOPPAL DIVISION, KOPPAL.

Tender Notice dated 9th April 1971.

Sealed Tenders in duplicate from the Registered respective Class of Contractors will be received by the Executive Engineer, P. W. D., Koppal Division, Koppal at his office at Koppal up to 12-00 NOON I. S T. on 29th May 1971 for the following works. The Tenders will be opened by the Executive Engineer, at his office at 12-30 P.M. on the same day, if possible.

2 The Tender Documents can be had from the Executive Engineer's Office on application and payment noted against each work (Not refundable) from 20th May 1971 to 22nd May 1971 both days inclusive within office hours (i.e., 8-00 A M. to 1-30 P.M.) on all working days.

3 Further the contractors are requested to submit the list of works on hand with them under execution to facilitate this office to know the work load of Tenderer.

4 . Necessary collection of Royalty and deductions towards voids wherever operating will be effected on all materials removed from Government quarries as per rules in force as per P. W. D. Code.

5 The tender for the work shall not be witnessed by a contractor/contractors who himself/themselves has/have tendered or who may intend to Tender for the same work. Failure to observe this condition would render tenders of the contractors tendering as well as the the tender of the witnessing person liable to summary rejection.

LIST OF WORKS.

Sl. No.	Name of work	Amount of Contract put to tender.	Amount of E. M. D.	Cost of Tender Schedule forms per set in duplicate + S % S. T.	Class of Contractor.	Time for completion including mansoon period.	Remarks
1	2	3	4	5	6	7	8
		Rs.	Rs.				
1	Construction of primary Health Centre building and staff quarter at Jawalgera Sindhnoor Taluk Raichur District.	1,58,000	3,900	10+3%S.T.	III & above	18 Months	Ist Call . Itemwar rates.
2	Construction of Primary Health Centre building and staff quarters at Mangalore Yelburga Taluk Raichur District.	1,53,000	3,825	do	do	do	do
3	Construction of Primary Health Centre building and staff quarters at Chelgera Kushtagi Taluk Raichur District.	1,33,000	3,325	do	do	do	do
4	Construction of Primary Health Centre building and staff quarters at Jawargera Kushtagi Taluk Raichur District.	1,21,000	3,025	do	do	do	do
5	Construction of Primary Health Centre building and staff quarters at Kawloor Koppal Taluk, Raichur District.	1,62,000	4,050	do	do	do	do

Further particulars if any required regarding works can be had from the Office of the Executive Engineer, P. W. D., Koppal Division during office hours in the office.

K. MOHAMED YAKUB,
Ex. Engr.

117